



Republic of the Philippines  
 City of Cagayan de Oro  
**BIDS AND AWARDS COMMITTEE**



**REQUEST FOR QUOTATION**  
**(Negotiated 53.1 of the Updated 2016 Revised IRR of RA 9184 – Two Failed Biddings)**

Date: 16 September 2021

\_\_\_\_\_  
 Name of Contractor

\_\_\_\_\_  
 Address

Gentlemen/Mesdames:

Please quote us your lowest price on the item/s listed below, for the project, [Opening and Widening of Road to Sitio Manila, Tablon; SN 152b - 2021](#), and submit this Request for Quotation (RFQ) to the BAC, together with the following authenticated documents, not later than 2:00 P.M. of 23 September 2021 at the Bids and Awards Committee Office Conference Room, 3<sup>rd</sup> Floor Administrative Building, City Hall, Cagayan de Oro City, to wit:

1. PhilGEPS Certificate of Registration and membership (Platinum)
2. Organizational Chart for the project;
3. List of contractor's personnel (viz: project manager, project engineers, material engineers, and foremen) be assigned to this project, with complete qualification and experience data;
4. List of contractor's equipment units, which are owned, leased, and/or under purchase agreements, supported by certification of availability of equipment lessor/vendor for the duration of the project;
5. Duly signed Bill of Quantities; and
6. Duly signed Detailed Estimates

=====

ITEM	QTY.	UNIT	PARTICULARS	UNIT PRICE (PhP)	TOTAL PRICE (PhP)
100	560.00	m <sup>2</sup>	CLEARING & GRUBBING		
102	2,263.67	m <sup>3</sup>	ROADWAY EXCAVATION		
103	43.62	m <sup>3</sup>	STRUCTURE EXCAVATION		
104	2.00	m <sup>3</sup>	ROADWAY EMBANKMENT		
105	296.00	m <sup>2</sup>	SUBGRADE PREPARATION		
200	112.00	m <sup>3</sup>	AGGREGATE SUB-BASE COURSE		
201	77.00	m <sup>3</sup>	AGGREGATE BASE COURSE		
311	112.00	m <sup>3</sup>	PORTLAND CEMENT CONCRETE PAVEMENT (t=0.15m.)		

404	37.30	kgs	REINFORCING STEEL		
405	1.27	m <sup>3</sup>	STRUCTURAL CONCRETE		
500	10.00	lin.m	PIPE CULVERT & STORM DRAIN (0.60mØRCP, cross drain)		
506	2.70	m <sup>3</sup>	STONE MASONRY SLOPE PROTECTION		
SPL-A	1.00	lot	CONST. SAFETY & HEALTH		
SPL-B	1.00	lot	MOBILIZATION AND DEMOBILIZATION		
SPL-C	4.00	units	PROJECT BILLBOARD		
				Grand Total	

Note:

1. The Project Duration is Eighty (80) Calendar Days.
2. The Contractor must be *PhilGEPS* registered.
3. Price Quotation must be *inclusive of Tax*.
4. Successful contractor shall post *performance and warranty securities* prescribed in Section 39 and 62 of the Updated 2016 Revised Implementing Rules and Regulations of the Republic Act 9184.

By Authority of the BAC:



**TEODORO A. SABUGA-A, JR.**  
 BAC Chairperson

Received by:

\_\_\_\_\_

Name of Contractor

\_\_\_\_\_

Printed Name and Signature of the Authorized Signing Official

\_\_\_\_\_

Telephone/Cellphone No.

\_\_\_\_\_

PhilGEPS Certificate Number