

Republic of the Philippines  
CIVIL WORKS BID-OUT  
Province, City or Municipality: Cagayan de Oro City  
1st Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	361 - 2019	Construction of Hazardous Waste Facility at Pagalungan; SN 361 - 2019	49,999,720.12	Pagalungan, Cagayan de Oro City				01/09/2020 Note: First Failure of Bidding	One Hundred Eighty (180) Calendar Days
2	364 - 2019	Establishment of Mental and Rehabilitation Facility, Upper Palalan, Lumbia; SN 364 - 2019	19,999,999.47	Upper Palalan, Lumbia, Cagayan de Oro City	MGB Builders	Metodio G. Baldivino Jr. 226 Acacia St. Fisla Subdivision, Carmen, Cagayan de Oro City	19,997,200.84	9-Jan-20	Ninety (90) Calendar Days
3	367 - 2019	ECLIP-Halfway House for Former Rebels (Partial); SN 367 - 2019	4,999,998.78	Sitio Aura, Mambuaya, Cagayan de Oro City	Glaxon Construction Services	Galen Clyde Diu Gordiel Ruby St. Golden Village Subd., Carmen, Cagayan de Oro City	4,999,915.91	9-Jan-20	One Hundred Ninety Five (195) Calendar Days
4	336 - 2019	Renovation of OSCA Building - Phase II (Brgy. 40, Cagayan de Oro City); SN 336 - 2019	499,999.26	Barangay 40, Cagayan de Oro City				01/23/2020 Note: Declaring First Failure of Bidding and Recommended Change of Procurement Modality	Eighty Five (85) Calendar Days
5	352 - 2019	Construction of Tagpuangi Creek Bank Protection Structure, Agusan (Phase 2); SN 352 - 2019	9,999,999.64	Agusan, Cagayan de Oro City				01/23/2020 Note: First Failure of Bidding	Two Hundred Fifteen (215) Calendar Days
6	353 - 2019	Development of Bonbon NHS Site & Proper Drainage System, Bonbon; SN 353 - 2019	2,999,971.82	Bonbon, Cagayan de Oro City	Trench Engineering and Construction Services	Engr. Roald Y. Dy 198 Corrales Avenue Cagayan de Oro City	2,996,523.04	23-Jan-20	One Hundred Five (105) Calendar Days
7	357 - 2019	Construction of Drainage System at F.S. Catanico Brgy. Site; SN 357 - 2019	983,999.89	F.S. Catanico, Cagayan de Oro City	TRI FB Construction and General Merchandise	Engr. Fritzie V. Balabat Block 10, Lot 37, Phase 2, NHA, Kauswagan, Cagayan de Oro City	981,271.02	23-Jan-20	Forty (40) Calendar Days

Republic of the Philippines  
CIVIL WORKS BID-OUT  
Province, City or Municipality: Cagayan de Oro City  
1st Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
8	356 - 2019	Construction of Bank Protection at Kabalalahan Creek and Improvement of Adjoining Road, Agusan; SN 356 - 2019	9,999,999.99	Agusan, Cagayan de Oro City	Jejor's Construction Corporation	Jordan G. Tiu Quiboro, Mambajao, Camiguin	9,997,888.48	23-Jan-20	One Hundred Sixty Five (165) Calendar Days
9	357 - 2019	Construction of Drainage System at F.S. Catanico Bgry. Site; SN 357 - 2019	983,999.89	F.S. Catanico, Cagayan de Oro City	TRI FB Construction and General Merchandise	Engr. Fritzie V. Balabat Block 10, Lot 37, Phase 2, NHA, Kauswagan, Cagayan de Oro City	981,271.02	23-Jan-20	Forty (40) Calendar Days
10	358 - 2019	Construction of Drainage Along 2nd St. to 6th St., Nazareth; SN 358 - 2019	999,999.68	Nazareth, Cagayan de Oro City	ERS Construction	Evangelos Patagan Andit Zone 6, Capisnon Road Kauswagan, Cagayan de Oro City	997,642.59	23-Jan-20	Thirty Five (35) Calendar Days
11	359 - 2019	Road Reblocking of R.N. Pelaez Boulevard, Kauswagan; SN 359 - 2019	4,999,982.00	Kauswagan, Cagayan de Oro City	Jejor's Construction Corporation	Jordan G. Tiu Quiboro, Mambajao, Camiguin	4,997,651.89	23-Jan-20	One Hundred Ten (110) Calendar Days
12	362 - 2019	Renovation of City Tourism Office; SN 362 - 2019	999,967.46	89 Hayes St., City Hall Comp., Cagayan de Oro City	Crizel Construction and Concrete Products	Crisostomo C. De La Cruz 041 Martinez St., Miputak (Poblacion), Dipolog City	998,551.77	23-Jan-20	Fifty Five (55) Calendar Days
13	03 - 2020	Concrete Paving of Saint Catalina St., Kauswagan (Phase 2); SN 03 - 2020	999,999.23	Kauswagan, Cagayan de Oro City	Alebon Genuine Merchandising, Inc.	John Anthony G. Chan Don Sergio Osmeña St., Cagayan de Oro City	999,495.40	23-Jan-20	Fifty Five (55) Calendar Days
14	04 - 2020	Construction of Drainage along Enchanted Kingdom Road, Zone 8, Canitoan; SN 04 - 2020	999,999.21	Canitoan, Cagayan de Oro City	MGB Builders	Metodio G. Baldivino Jr. 226 Acacia St. Fisla Subdivision, Carmen, Cagayan de Oro City	997,629.27	23-Jan-20	Thirty Six (36) Calendar Days
15	06 - 2020	Construction of Drainage along Tomas Saco Street from 8th Street to 6th Street Nazareth; SN 06 - 2020	999,999.99	Nazareth, Cagayan de Oro City	MGB Builders	Metodio G. Baldivino Jr. 226 Acacia St. Fisla Subdivision, Carmen, Cagayan de Oro City	997,632.52	23-Jan-20	Twenty (20) Calendar Days

Republic of the Philippines  
CIVIL WORKS BID-OUT  
Province, City or Municipality: Cagayan de Oro City  
1st Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
16	07 - 2020	Construction of Drainage along 10th to 16th St. to 12th from 15th St., Nazareth; SN 07 - 2020	999,999.75	Nazareth, Cagayan de Oro City	MGB Builders	Metodio G. Baldivino Jr. 226 Acacia St. Fisla Subdivision, Carmen, Cagayan de Oro City	997,342.44	23-Jan-20	Fifty Five (55) Calendar Days
17	355 - 2019	Concrete Paving of San Matias & San Moises Sts., Kauswagan; SN 355 - 2019	1,800,000.00	Kauswagan, Cagayan de Oro City				02/06/2020 Note: First Failure of Bidding	Sixty (60) Calendar Days
18	05 - 2020	Construction of Drainage at NHA Phase 2 Towards Main Drain, Kauswagan; SN 05 - 2020	2,999,995.68	Kauswagan, Cagayan de Oro City	Trench Engineering and Construction Services	Engr. Roald Y. Dy 198 Corrales Avenue Cagayan de Oro City	2,996,650.51	6-Feb-20	Ninety Five (95) Calendar Days
19	14 - 2020	Renovation of Councilor's Office (Phase II); SN 14 - 2020	1,499,979.44	City Hall, Cagayan de Oro City	Four L Builders and Construction Supply	Laurence B. Dagoc SJCC Compound, Upper Kolambog, Lapasan, Cagayan de Oro City	1,486,146.14	6-Feb-20	Sixty (60) Calendar Days
20	10 - 2020	Proposed Road to Convention Center (Phase 2), Indahag; SN 10 - 2020	7,999,999.83	Indahag, Cagayan de Oro City	Pyramid Consolidated Builders & General Merchandise	Jose Earl L. Navarro B-10, KMV Building, Rizal-Gomez Sts. Cagayan de Oro City	7,997,863.23	13-Feb-20	One Hundred Forty Five (145) Calendar Days
21	11 - 2020	Proposed Road from South Diversion Road to Convention Center, Indahag; SN 11 - 2020	5,999,993.36	Indahag, Cagayan de Oro City	Pyramid Consolidated Builders & General Merchandise	Jose Earl L. Navarro B-10, KMV Building, Rizal-Gomez Sts. Cagayan de Oro City	5,997,150.27	13-Feb-20	One Hundred Fifteen (115) Calendar Days
22	15 - 2020	Proposed 52 Classrooms Four Storey with Ramp Bulua Central School Building; SN 15 - 2020	75,999,762.72	Bulua, Cagayan de Oro City	Jejor's Construction Corporation	Jordan G. Tiu Quiboro, Mambajao, Camiguin	75,995,789.01	13-Feb-20	Three Hundred (300) Calendar Days

Republic of the Philippines  
CIVIL WORKS BID-OUT  
Province, City or Municipality: Cagayan de Oro City  
1st Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
23	361a - 2020	Construction of Hazardous Waste Facility at Pagalungan; SN 361a - 2019	49,999,720.12	Pagalungan, Cagayan de Oro City				20-Feb-20	One Hundred Eighty (180) Calendar Days
24	352a - 2019	Construction of Tagpuangi Creek Bank Protection Structure, Agusan (Phase 2); SN 352a - 2019	9,999,999.64	Agusan, Cagayan de Oro City				27-Feb-20	Two Hundred Fifteen (215) Calendar Days
25	21 - 2020	Construction of Spring Development System (Lot No. 1 - Brgy. San Simon and Lot No. 2 - Brgy. Tignapoloan); SN 21 - 2020	Lot No. 1 - 1,400,000.00	Lot No. 1 - Brgy. San Simon				02/27/2020 Note: First Failure of Bidding	Eighty One (81) Calendar Days
			Lot No. 2 - 1,400,000.00	Lot No. 2 - Brgy. Tignapoloan, Cagayan de Oro City					
26	22 - 2020	Proposed Eco Park Development of Old Dumpsite - Phase 3 (Carmen, Cagayan de Oro City); SN 22 - 2020	23,103,122.00	Carmen, Cagayan de Oro City				27-Feb-20	Four Hundred Twenty Five (425) Calendar Days
27	23 - 2020	Concrete Paving of Road at Calaanan Relocation Site (Phase 2), Canitoan; SN 23 - 2020	4,999,999.27	Canitoan, Cagayan de Oro City				27-Feb-20	Ninety Five (95) Calendar Days
28	24 - 2020	Road Opening at Balubal Towards Damilag Bukidnon; SN 24 - 2020	4,999,999.29	Balubal, Cagayan de Oro City				27-Feb-20	Seventy Five (75) Calendar Days
29	26 - 2020	Construction of Sitio Tinipigan Water System; SN 26 - 2020	1,997,079.28	Tagpangi, Cagayan de Oro City				02/27/2020 Note: First failure of bidding	Forty Six (46) Calendar Days
30	355a - 2019	Concrete Paving of San Matias & San Moises Sts., Kauswagan; SN 355a - 2019	1,800,000.00	Kauswagan, Cagayan de Oro City				5-Mar-20	Sixty (60) Calendar Days
31	16 - 2020	Construction of Building for CIGL Girls, Macanhan; SN 16 - 2020	9,999,646.21	Macanhan, Carmen, Cagayan de Oro City				5-Mar-20	Three Hundred Forty Four (344) Calendar Days

Republic of the Philippines  
CIVIL WORKS BID-OUT  
Province, City or Municipality: Cagayan de Oro City  
1st Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
32	55 - 2020	CHO - TB DOTS Supplies and Storage Area (City Health Office, Nazareth, Cagayan de Oro City); SN 55 - 2020	999,863.23	City Health Office, Nazareth, Cagayan de Oro City				12-Mar-20	Eighty (80) Calendar Days
33	40 - 2020	Concrete Paving of Road between Block 3 & 4 Elena Homes Subdivision (Macasandig); SN 40 - 2020	999,999.85	Macasandig, Cagayan de Oro City				19-Mar-20	Forty Five (45) Calendar Days
34	48 - 2020	Declogging/Dessilting of Villarin St. Drainage System, Carmen; SN 48 - 2020	999,983.06	Carmen, Cagayan de Oro City				19-Mar-20	Eighty (80) Calendar Days
35	50 - 2020	Construction of Sitio Bulahan, Dansolihon Water System; SN 50 - 2020	999,724.50	Dansolihon, Cagayan de Oro City				19-Mar-20	Forty Six (46) Calendar Days
36	21a - 2020	Construction of Spring Development System (Lot No. 1- Brgy. San Simon and Lot No. 2- Brgy. Tignapoloan); SN 21a - 2020	Lot No. 1 - 1,400,000.00	Lot No. 1 - Brgy. San Simon				26-Mar-20	Eighty One (81) Calendar Days
			Lot No. 2 - 1,400,000.00	Lot No. 2 - Brgy. Tignapoloan, Cagayan de Oro City					
37	26a - 2020	Construction of Sitio Tinipigan Water System; SN 26a - 2020	1,997,079.28	Tagpangi, Cagayan de Oro City				26-Mar-20	Forty Six (46) Calendar Days
38	54 - 2020	Concrete Paving of Road from Balongkot, Dansolihon to Pasau Road; SN 54 - 2020	5,965,252.59	Dansolihon, Cagayan de Oro City				26-Mar-20	One Hundred (100) Calendar Days

Republic of the Philippines  
 CIVIL WORKS BID-OUT  
 Province, City or Municipality: Cagayan de Oro City  
 1st Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
-----	---------------	-----------------	------------------------------	----------	----------------	------------------	------------	--------------	-------------------

We hereby certify that we have reviewed the contents and hereby attest to

BIDS AND AWARDS COMMITTEE:

**(Sgd.) ATTY. PERCY G. SALAZAR**

City Budget Officer  
 BAC Chairperson

**(Sgd.) TEODORO SABUGA-A, JR.**

Officer-In-Charge, City Social Welfare & Dev't. Office  
 BAC Vice-Chairperson

**(Sgd.) ELDIE S. DAAYATA**

Officer-In-Charge, City General Services Office  
 BAC Member

**(Sgd.) ATTY. REYMOND Q. VILLABLANCA**

Officer-In-Charge, City Legal Office  
 BAC Member

**(Sgd.) ENGR. ROLANDO M. PACURIBOT**

Officer-In-Charge, City Engineer's Office  
 BAC Member

Republic of Philippines  
GOODS AND SERVICES BID-OUT

Province, City or Municipality: Cagayan de Oro City  
1st Quarter, CY 2020

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
365 - 2019	Procurement of Meals and Snacks; PR No. 19 - 3410 dated December 11, 2019; SN 365 - 2019	3,600,000.00	Golden Hat Café & Restobar Corporation	Cherrie P. Gamolo Kimwa Compound, Baloy, Tablon, Cagayan de Oro City	3,598,800.00	9-Jan-20
366 - 2019	Procurement of Meals; PR No. 19-3407 dated December 11, 2019; SN 366 - 2019	1,147,500.00	Golden Hat Café & Restobar Corporation	Cherrie P. Gamolo Kimwa Compound, Baloy, Tablon, Cagayan de Oro City	1,146,825.00	9-Jan-20
368 - 2019	Supply and Delivery of Medical, Dental and Laboratory Supplies (Lot No. 1 to Lot No. 3); PR No. 19-3458 dated June 26, 2019; SN 368 - 2019	Lot No. 1- 503,613.60 Lot No. 2- 855,620.00 Lot No. 3- 558,206.00				30-Jan-20  Note: First Failure of Bidding
371 - 2019	Supply and Delivery of Two (2) Units Neonatal CPAP Machine; PR No. 19-3238 dated 06 December 2019; SN 371 - 2019	1,200,000.00				01/30/2020  Note: First Failure of Bidding
372 - 2019	Supply and Delivery of 29 Pieces K Wire and Other Items; PR No. 19-3237 dated 06 December 2019; SN 372 - 2019	1,040,000.00				30-Jan-20
01 - 2020	Collection, Hauling and Disposal of Municipal Solid Waste Including Street Sweeping in Cagayan de Oro City for Twelve (12) Months at a Price not to exceed PhP499.17 Per Cubic Meter (Compacted Volume); PR No. 20-0052 dated January 3, 2020; SN 01 - 2020	180,000,000.00	Basic Environmental Systems & Technologies, Inc. and	Isabelita P. Mercado IPM Construction and Development Corporation, JVA RM. 804 Ortigas Bldg. cor. Meralco Ave., Ortigas Center, Pasig City	179,638,405.44	30-Jan-20
02 - 2020	Supply and Delivery of Food Packs; PR No. 20-0071 dated 16 October 2019; SN 02 - 2020	5,160,000.00	Apoluna Enterprises	Carrell Claude Diel Zone 8 - COOP Village, Carmen, Cagayan de Oro City	5,134,200.00	30-Jan-20
199a - 2019	Supply and Delivery of Five (5) Units Basic Life Support (BLS) Ambulance Vehicle with Complete Accessories; PR No. 19-1240 dated May 16, 2019; SN 199a - 2019	15,000,000.00	Interworld Enterprises	Cesar Jr C. Penaflor Unit 1607, Cityland Condominium 2210 Chino Roces Avenue, Makati City	13,500,000.00	6-Feb-20
12 - 2020	Supply and Delivery of Six (6) Units Air Conditioner with Installation; PR No. 20-0115 dated 12 December 2019; SN 12 - 2020	1,290,000.00	Capcom Enterprises	Romeo D. Opada Zone 6 Reyes Village Subd., Bugo, Cagayan de Oro City	1,289,460.00	6-Feb-20
320a - 2019	Supply and Delivery of Drug Screening Test Kits Device (Urine); PR No. 19 - 2601 dated September 24, 2019; SN 320a - 2019	2,229,500.00	RSG Marketing Corporation	Mary Jane A. Dancel #8 Masunurin St., Sikatuna Village, Quezon City	2,165,800.00	13-Feb-20
20 - 2020	Supply and Delivery of One (1) Unit Passenger Van Vehicle; PR No. 19-2159 dated 02 August 2019; SN 20 - 2020	1,132,665.00	Cebu Southern Motors, Inc.	Rolando B. Valledor, Jr. CSMI Bldg., Lapasan Highway, Cagayan de Oro City	1,132,500.00	20-Feb-20
368a - 2019	Supply and Delivery of Medical, Dental and Laboratory Supplies (Lot No. 1 to Lot No. 3); PR No. 19-3458 dated June 26, 2019; SN 368a - 2019	Lot No. 1- 503,613.60 Lot No. 2- 855,620.00 Lot No. 3- 558,206.00	Lot No. 1- Berovan Marketing, Inc. Lot No. 2- Berovan Marketing, Inc. Lot No. 3- Berovan Marketing, Inc.	Lot No. 1- Ma. Lory A. Fellas J.R Borja-Daumar Sts., Cagayan de Oro City Lot No. 2- Ma. Lory A. Fellas J.R Borja-Daumar Sts., Cagayan de Oro City Lot No. 3- Ma. Lory A. Fellas J.R Borja-Daumar Sts., Cagayan de Oro City	Lot No. 1-406,408.00 Lot No. 2-714,535.00 Lot No. 3-552,385.90	27-Feb-20
371a - 2019	Supply and Delivery of Two (2) Units Neonatal CPAP Machine; PR No. 19-3238 dated 06 December 2019; SN 371a 2019	1,200,000.00				02/27/2020  Note: Second Failure of Bidding
371b - 2019	Supply and Delivery of Two (2) Units Neonatal CPAP Machine; PR No. 19-3238 dated 06 December 2019; SN 371b 2019	1,200,000.00	MedAsia, Inc.	Eva Maurin O. Panganiban Gaabucayan St. Puntod, Cagayan de Oro City	1,198,000.00	12-Mar-20
29 - 2020	Supply and Delivery of Medical, Dental and Laboratory Supplies (Lot No. 1 to Lot No. 4); PR No. 20-0487 dated 23 January 2020; SN 29 - 2020	Lot 1-2,031,186.00 Lot 2-159,151.30 Lot 3-123,247.60 Lot 4-185,500.00				19-Mar-20
28 - 2020	Supply and Delivery of One (1) Unit Lightweight Truck with Utility Van Body; PR No. 20-0480 dated 09 January 2020; SN 28a - 2020	1100000 Note: First Failure of bidding				19-Mar-20
33 - 2020	Supply and Delivery of Drugs and Medicines (Lot No. 1 to Lot No. 3); PR No. 20-0579 dated 11 February 2020; SN 33 - 2020	Lot 1- 246,165.00 Lot 2- 480,900.00 Lot 3- 772,915.00				26-Mar-20
35 - 2020	Supply and Delivery of 17 Pieces Mini DCP Plates 6 Holes and Other Items; PR No. 20-0580 dated 11 February 2020; SN 35 - 2020	1,025,500.00				26-Mar-20
36 - 2020	Supply and Delivery of Medical, Dental and Laboratory Supplies (Lot No. 1- PR No. 20-0581 dated 11 February 11, 2020 and Lot No. 2- PR No. 20-0582 dated 11 February 2020); SN 36 - 2020	Lot 1- 800,000.00 Lot 2- 699,992.00				26-Mar-20
30 - 2020	Supply and Delivery of Circuit Breakers and Other Items; PR No. 20-0550 dated 29 January 2020; SN 30 - 2020	2,994,648.50				26-Mar-20

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this

BIDS AND AWARDS COMMITTEE:

(Sgd.) **ATTY. PERCY G. SALAZAR**  
City Budget Officer  
BAC Chairperson

~~\_\_\_\_\_~~  
Officer-In-Charge, City Social  
BAC Vice-Chairperson

(Sgd.) **ELDIE S. DAAYATA**  
Officer-In-Charge, City General Services Office  
BAC Member

(Sgd.) **ATTY. REYMOND Q. VILLABLANCA**  
Officer-In-Charge, City Legal Office  
BAC Member

~~\_\_\_\_\_~~  
Officer-In-Charge, City Engineer's  
BAC Member