



Republic of the Philippines
INFRASTRUCTURE BID-OUT
 1st QUARTER OF 2023

**cagayan
de Oro**
 city of golden friendship

PROCURING ENTITY: CITY GOVERNMENT OF CAGAYAN DE ORO

NO.	REFERENCE NO.	NAME OF PROJECT	LOCATION	WINNING BIDDER	NAME AND ADDRESS	BID AMOUNT (PhP)	ABC	BIDDING DATE	CONTRACT DURATION
1	250a – 2022	Concrete Paving of Road with Drainage at Zone 12, Patag; SN 250a – 2022	Patag, Cagayan de Oro City	Woland Construction and Development Corporation	Normen P. Mendez Unit B1 PODC Bldg., Pueblo de Oro Township Carmen, Cagayan de Oro City	1,199,411.12	1,199,999.70	05 January 2023	Twenty One (21) Calendar Days
2	251a - 2022	Concrete Paving of Road from Batinay to Tagpangi Elementary School; SN 251a - 2022	Tagpangi, Cagayan de Oro City				5,000,000.00	05 January 2023 Note: Failed Bid	Eighty Two (82) Calendar Days
3	260a - 2022	Construction of Milk Banking and Procurement of Equipments; SN 260a - 2022	JRBGH Compound, Cagayan de Oro City				1,128,313.75	05 January 2023 Note: Failed Bid	Sixty Seven (67) Calendar Days
4	277 - 2022	Construction of Recycling and Storage Facility; SN 277 - 2022	Brgy. Carmen, Cagayan de Oro City				2,999,994.15	05 January 2023	Sixty (60) Calendar Days
5	285 - 2022	Construction of Drainage and Concrete Paving of Roads at Barangay 31; SN 285 – 2022	Barangay 31, Cagayan de Oro City	USB Builders	Sammy B. Uapal Blk. 16 Mt. Balatukan St., Capistrano Complex, Gusa, Cagayan de Oro City	4,214,361.22	4,216,368.81	05 January 2023	One Hundred Seven (107) Calendar Days
6	286 - 2022	Concrete Paving of Road at Coop Village (Gap Section), Zone 8, Carmen; SN 286 – 2022	Carmen, Cagayan de Oro City				2,600,000.00	05 January 2023	Thirty Seven (37) Calendar Days

7	287 - 2022	Construction of Drainage at Terry Hills Subdivision; SN 287 - 2022	Bulua, Cagayan de Oro City	AT Builders and General Merchandise	Anthony C. Tan Zone 3 Igpit, Opol, Misamis Oriental	4,996,875.23	5,000,000.00	05 January 2023	Sixty Seven (67) Calendar Days
8	288 - 2022	City Sewerage Project; SN 288 - 2022	Cagayan de Oro City	Green-GAIA Technology Devt. and Construction, OPC and ARDC Construction & Supplies, JVA	Danny P. Yamilo Brgy. San Antonio, Agdao District, Davao City	39,996,099.37	39,999,999.91	05 January 2023	One Hundred Sixty Five (165) Calendar Days
9	289 - 2022	Completion of Agusan Gym; SN 289 - 2022	Agusan, Cagayan de Oro City	GEG Builders & Construction Supplies	Madeleine B. Gargar Zone 2, Canitoan, Cagayan de Oro City	2,763,571.10	2,765,759.70	05 January 2023 Note: Failed Bid	Seventy (70) Calendar Days
10	293 - 2022	Construction of Drainage with Slope Protection Structure Along Besigan (Phase 2); SN 293 - 2022	Besigan, Cagayan de Oro City	RMF Construction & Supply	Venice G. Enderes Purok 2, San Isidro, San Francisco, Agusan del Sur	4,998,425.76	5,000,000.00	19 January 2023	Eighty Two (82) Calendar Days
11	294 - 2022	Construction of Drainage at Zone 2A, Mambuaya; SN 294 - 2022	Mambuaya, Cagayan de Oro City				2,000,000.00	19 January 2023	Forty Three (43) Calendar Days
12	295 - 2022	Concrete Paving of Road with Drainage at Golden 36, Phase 2B, Calaanan, Canitoan; SN 295 - 2022	Canitoan, Cagayan de Oro City				3,000,000.00	19 January 2023	Fifty Five (55) Calendar Days
13	296 - 2022	Land Development for the Redevelopment of Mini Market & Construction of Terminal Along Calaanan Canitoan with Concreting of 117 Meters Access Road; SN 296 - 2022	Canitoan, Cagayan de Oro City	Trench Engineering and Construction Services	Engr. Roald Y. Dy 198 Corrales Avenue Cagayan de Oro City	4,996,438.48	4,999,999.94	19 January 2023	Ninety Five (95) Calendar Days
14	297 - 2022	Installation of RCP Cross Drains on Rural Barangay Roads; SN 297 - 2022	Cagayan de Oro City	Glaxon Construction Services	Galen Clyde Diu Gordiel Ruby St. Golden Village Subd., Carmen, Cagayan de Oro City	4,995,999.47	4,999,999.18	19 January 2023	Ninety (90) Calendar Days
15	308 - 2022	Project Lunhaw - Divisoria Redevelopment Phase 1; SN 308 - 2022	Magsaysay Park, DV Soria, Cagayan de Oro City	ESR Construction & Development Corporation	Edmario S. Revelo National Highway, Tiguma, Pagadian City	20,357,980.27	20,373,630.93	19 January 2023	Three Hundred Sixty Nine (369) Calendar Days

16	309 - 2022	Land Development of Cagayan de Oro Resettlement & Socialized Housing Project - 1 Phase 4 (CDORSHIP-1, (Phase 4); SN 309 - 2022	Calaaanan, Caritaoan, Cagayan de Oro City	Chun Construction and Trading, Inc.	Ronald Milton G. Rodriguez CDO-RR Diamond Marketing, Inc. Capt. Vicente Roa Extension, Cagayan de Oro City	34,186,888.88	34,188,561.85	19 January 2023	Two Hundred Seventy (270) Calendar Days
17	311 - 2022	Land Development of CEO Compound, Kauswagan (Phase 3); SN 311 - 2022	Kauswagan, Cagayan de Oro City	Trimluv Builders and Supply	Vien Carmelo C. Villa Minu-luan, Brgy. Matab-ang, Talisay City, Negros Occidental	7,999,799.73	7,999,999.80	19 January 2023	Ninety (90) Calendar Days
18	311 - 2022	Reblocking of Lumbia Barangay Road; SN 312 - 2022	Lumbia, Cagayan de Oro City	LAJ Trucking and Builders Incorporated	Jaime L. Cuñado Zone 3, Igpit, Opol, Misamis Oriental	4,996,950.68	5,000,000.00	19 January 2023	Forty Eight (48) Calendar Days
19	314 - 2022	Construction of Fire Station and Fire Truck Shelter; SN 314 - 2022	Barangay Indahag, Cagayan de Oro City	LAJ Trucking and Builders Incorporated	Jaime L. Cuñado Zone 3, Igpit, Opol, Misamis Oriental	2,497,410.48	2,499,999.78	19 January 2023	One Hundred Fifty (150) Calendar Days
20	04 - 2023	Construction of Anhaon Creek Bank Protection Structure, Bulua (Phase 3); SN 04 - 2023	Bulua, Cagayan de Oro City				10,000,000.00	09 February 2023	One Hundred Ninety Four (194) Calendar Days
21	05 - 2023	Construction of Drainage with Slope Protection Structure along Baikington (Phase 2); SN 05 - 2023	Baikington, Cagayan de Oro City	Glaxon Construction Services	Galen Clyde Diu Gordiel Ruby St. Golden Village Subd., Carmen, Cagayan de Oro City	4,995,013.43	5,000,000.00	09 February 2023	Ninety One (91) Calendar Days
22	06 - 2023	Construction of Drainage with Slope Protection Structure along Pigsag-an (Phase 2); SN 06 - 2023	Pigsag-an, Cagayan de Oro City	Chun Construction and Trading, Inc.	Ronald Milton G. Rodriguez CDO-RR Diamond Marketing, Inc. Capt. Vicente Roa Extension, Cagayan de Oro City	4,998,500.00	5,000,000.00	09 February 2023	Seventy Six (76) Calendar Days


23	07 - 2023	Construction of Drainage with Slope Protection Structure along Taglimao (Phase 2); SN 07 - 2023	Taglimao, Cagayan de Oro City				5,000,000.00	09 February 2023	Seventy Seven (77) Calendar Days
24	08 - 2023	Construction of Drainage with Slope Protection Structure along Tuburan (Phase 2); SN 08 - 2023	Tuburan, Cagayan de Oro City	AT Builders and General Merchandise	Anthony C. Tan Zone 3 Igpit, Opol, Misamis Oriental	4,996,851.94	5,000,000.00	09 February 2023	Seventy Three (73) Calendar Days
25	18 - 2023	Construction/Rehabilitation of Canals, Barangay 9; SN 18 - 2023	Barangay 9, Cagayan de Oro City				4,492,999.17	23 February 2023	Fifty Seven (57) Calendar Days
26	20 - 2023	Concreting of Pathways, Barangay 3; SN 20 - 2023	Barangay 3, Cagayan de Oro City				1,796,315.63	23 February 2023	Thirty One (31) Calendar Days
27	22 - 2023	Road Widening at Zone 6, Mahayag, Agusan; SN 22 - 2023	Agusan, Cagayan de Oro City	KS Agad Construction	Chris Paolo B. Agad Zone 1B-Lunas St., Pagatpat, Cagayan de Oro City	3,131,293.64	3,142,988.19	23 February 2023	Seventy (70) Calendar Days
28	23 - 2023	Rehabilitation of Stage at Barangay Pagalungan; SN 23 - 2023	Brgy. Pagalungan, Cagayan de Oro City				1,352,439.29	23 February 2023 <i>Note: First Failure of bidding</i>	Fifty Nine (59) Calendar Days
29	24 - 2023	Establishment of Disaster Coordination Center; SN 24 - 2023	Carmen, Cagayan de Oro City				69,499,945.87	23 February 2023	Three Hundred Ten (310) Calendar Days
30	42 - 2023	1 Lot Office Building Repair with Furniture and Fixtures; SN 42 - 2023	City Hall Compound, Cagayan de Oro City				999,924.97	23 February 2023 <i>Note: First Failure of Bidding and Change of Procurement Modality from Public Bidding to Negotiated 53.9</i>	Fifty (50) Calendar Days
31	210a - 2022	Construction of Agusan River Flood Mitigation Structure, Tablon; SN 210a - 2022	Tablon, Cagayan de Oro City				20,000,000.00	23 February 2023	One Hundred Eighty Seven (187) Calendar Days


32	221a - 2022	Construction of Bigaan River Flood Mitigation Structure, Downstream, Cugman (Phase 3); SN 221a – 2022	Cugman, Cagayan de Oro City				20,000,000.00	23 February 2023	One Hundred Eighty Seven (187) Calendar Days
33	26 – 2023	Construction of Roofing Structure for Basketball Court at Macapaya Phase 2; SN 26 – 2023	Indahag, Cagayan de Oro City				2,999,999.82	02 March 2023	One Hundred Seventy Seven (177) Calendar Days
34	27 - 2023	Construction of Roofing Structure for Basketball Court at Oro Habitat Phase 2; SN 27 – 2023	Calaanan, Canitoan, Cagayan de Oro City				2,999,932.66	02 March 2023	One Hundred Eight (108) Calendar Days
35	28 - 2023	Concrete Paving of Roads with Drainage at Pagatpat Relocation Site; SN 28 - 2023	Pagatpat, Cagayan de Oro City				4,100,000.00	02 March 2023	Fifty Seven (57) Calendar Days
36	29 - 2023	Reblocking of Cugman Malasag Road; SN 29 - 2023	Cugman, Cagayan de Oro City				4,000,000.00	02 March 2023	Thirty Nine (39) Calendar Days
37	30 - 2023	Reblocking of Kauswagan - Bonbon Road with Widening; SN 30 – 2023	Kauswagan – Bonbon, Cagayan de Oro City				14,999,999.76	02 March 2023	One Hundred Twenty Two (122) Calendar Days
38	31 - 2023	Reblocking of Macasandig Barangay Road; SN 31 - 2023	Macasandig, Cagayan de Oro City				5,000,000.00	02 March 2023	Forty Eight (48) Calendar Days
39	32 - 2023	Reblocking of Puerto Market Road; SN 32 - 2023	Puerto, Cagayan de Oro City				2,499,999.79	02 March 2023	Twenty Seven (27) Calendar Days
40	33 - 2023	Construction and Widening of Drainage from Upper Ramonal Village to Storm Drainage, Camaman-an to Nazareth (Phase 2); SN 33 – 2023	Camaman-an, Cagayan de Oro City				8,000,000.00	02 March 2023	One Hundred (100) Calendar Days
41	34 - 2023	Concrete Paving of Kabina Road with Drainage, Kauswagan; SN 34 - 2023	Kauswagan, Cagayan de Oro City				4,999,999.29	02 March 2023	Seventy Three (73) Calendar Days


42	35 - 2023	Construction & Operation of Sanitary Landfill; SN 35 - 2023	Cagayan de Oro City				99,999,999.39	02 March 2023	Three Hundred Sixty (360) Calendar Days
43	36 - 2023	Construction of Drainage Along Crossing Seventh Day Adventist Church (SDA)/Tumanengs Junction of Zone 2 Canitoan; SN 36 - 2023	Canitoan, Cagayan de Oro City				4,999,999.92	02 March 2023	Sixty Three (63) Calendar Days
44	37 - 2023	Construction of Drainage Canal with Road Shouldering, Barangay 38; SN 37 - 2023	Barangay 38, Cagayan de Oro City				5,000,000.00	02 March 2023	Sixty Eight (68) Calendar Days
45	38 - 2023	Construction of Drainage Canal, Barangay 39; SN 38 - 2023	Barangay 39, Cagayan de Oro City				5,000,000.00	02 March 2023	Sixty Two (62) Calendar Days
46	39 - 2023	Construction of Drainage System at Carmen-Canitoan Road; SN 39 - 2023	Canitoan, Cagayan de Oro City				4,999,999.15	02 March 2023	Sixty One (61) Calendar Days
47	04a - 2023	Construction of Anhaon Creek Bank Protection Structure, Bulua (Phase 3); SN 04a - 2023	Bulua, Cagayan de Oro City				10,000,000.00	16 March 2023	One Hundred Ninety Four (194) Calendar Days
48	43 - 2023	City Tennis Center, Apovel, Bulua; SN 43 - 2023	Apovel, Bulua, Cagayan de Oro City				19,999,974.06	16 March 2023	Three Hundred Thirty Nine (339) Calendar Days
49	44 - 2023	Rehabilitation of Covered Court Perimeter Fence, Brgy. Pagalungan; SN 44 - 2023	Brgy. Pagalungan, Cagayan de Oro City				2,210,491.80	16 March 2023	One Hundred Twenty Five (125) Calendar Days
50	45 - 2023	Improvement & Rehabilitation of St. Augustine Religious and Flower Vendors Association (SARAFVA) Stalls located along St. Augustine Metropolitan Cathedral; SN 45 - 2023	Brgy. 1, Cagayan de Oro City				1,641,085.52	16 March 2023	Sixty (60) Calendar Days


51	46 - 2023	Construction/Rehabilitation of Canals, Brgy. 11; SN 46 - 2023	Barangay 11, Cagayan de Oro City			4,999,999.77	16 March 2023	Fifty Seven (57) Calendar Days
52	47 - 2023	Asphalt Overlay, Barangay 19; SN 47 - 2023	Brgy. 19, Cagayan de Oro City			4,999,999.79	16 March 2023	Twenty Two (22) Calendar Days
53	23a - 2023	Rehabilitation of Stage at Barangay Pagalungan; SN 23a - 2023	Brgy. Pagalungan, Cagayan de Oro City			1,352,439.29	23 March 2023	Fifty Nine (59) Calendar Days
54	51 - 2023	4-Storey, 16-Classroom, Bulua National High School; SN 51 - 2023	Bulua, Cagayan de Oro City			76,424,107.21	23 March 2023	Three Hundred (300) Calendar Days
55	52 - 2023	2-Storey, 6-Classroom, FS Catanico Elementary School; SN 52 - 2023	FS Catanico, Cagayan de Oro City			31,578,492.40	23 March 2023	One Hundred Eighty (180) Calendar Days
56	53 - 2023	Construction of Farm to Market Road, Besigan; SN 53 - 2023	Besigan, Cagayan de Oro City			4,500,000.00	23 March 2023 Note: First Failure of bidding	Fifty Two (52) Calendar Days


BIDS AND AWARDS COMMITTEE:



ATTY. PERCY G. SALAZAR
 City Budget Officer
 BAC Chairperson


ATTY. KENNETH O. TAMALA
 City Legal Officer
 BAC Vice Chairman


ATTY. JOEFFREY D. NAMALATA
 City General Services Officer
 BAC Member


JOSHUA M. DEL BANDO
 Acting City Assessor
 BAC Member


ATTY. SAMUEL E. ROLLO
 Acting City Housing and Urban Devt. Dept. Officer
 BAC Member


ENGR. JENITO M. ASEQUIA
 City Engineer
 BAC Member