Approved Budget for the Contract: PhP1,000,000.00



Republic of the Philippines City of Cagayan de Oro BIDS AND AWARDS COMMITTEE



REQUEST FOR QUOTATION (Negotiated 53.1 of the 2016 Revised IRR of RA 9184 – Two Failed Biddings)

	Date:	26 April 2024	
Name of Contractor			
Address			

Gentlemen/Mesdames:

Please quote us your <u>lowest price</u> on the item/s listed below, for the project, <u>Road Reblocking of Iponan Barangay Road, Iponan; SN 31b - 2024,</u> and submit this Request for Quotation (RFQ) to the BAC, together with the following authenticated documents, not later than <u>2:00 P.M. of 02 May 2024</u> at the Bids and Awards Committee Conference Room, 3rd Floor Administrative Building, City Hall, Cagayan de Oro City, to wit:

- 1. PhilGEPS Certificate of Registration and membership (Platinum);
- 2. Omnibus Sworn Statement;
- 3. Organizational Chart for the project;
- 4. List of contractor's personnel (viz: project manager, project engineers, material engineers, and foremen) be assigned to this project, with complete qualification and experience data;
- 5. List of contractor's equipment units, which are owned, leased, and/or under purchase agreements, supported by certification of availability of equipment lessor/vendor for the duration of the project;
- 6. Duly signed Bill of Quantities; and
- 7. Duly signed Detailed Estimates

ITEM	QTY.	UNIT	PARTICULARS	UNIT PRICE (PhP)	TOTAL PRICE (PhP)
Part A			Other General Requirements		
B.7(1)	0.63	mo.	Occupational Safety and Health Program		
B.5	4.00	each	Project Billboard/Signboard		
B.8(2)	1.00	l.s.	Traffic Management		
B.9	1.00	l.s.	Mobilization/Demobilization		
Part B			Earthworks		
101(3)a2	333.67	sq.m.	Removal of actual structures/obstruction (concrete)		
105(1)a	361.47	sq.m.	Subgrade preparation		
Part C			Base and Subbase Course		
201(1)a	33.37	cu.m.	Aggregate Base Course, t=100mm		

Contract/Project: Road Reblocking of Iponan Barangay Road, Iponan; SN 31b - 2024

Project Location: Iponan, Cagayan de Oro City

Approved Budget for the Contract: PhP1,00	00 000 00
Approved budget for the Contract. Fire 1,00	50,000.00

201(1)a	11.12	cu.m.	Aggregate Base Course (shoulder), t=400mm		
Part D			Surface Course		
311(2)f1	333.67	sq.m.	PCC Pavement (carriageway, t=300mm)		
				Grand Total	

Note:

- 1. The Project Duration is Nineteen (19) Calendar Days.
- 2. The Contractor must be *PhilGEPS registered*.
- 3. Price Quotation must be *inclusive of Tax*.
- 4. Successful contractor shall post *performance and warranty securities* prescribed in Section 39 and 62 of the 2016 Revised Implementing Rules and Regulations of the Republic Act 9184.

By Authority of the BAC

ATTY. JOEFFREY D/NAMALATA
BAC Chairperson

Received by:
Name of Contractor
Printed Name and Signature of the Authorized Signing Official
Telephone/Cellphone No.
PhilGEPS Certificate Number