
FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW),  Goods and Services (Form 10b - GS) and Consulting Services 

(Form 10c - CS).  If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

REGION: REGION X - NORTHERN MINDANAO CALENDAR YEAR: 2023

PROVINCE: CITY OF CAGAYAN DE ORO (CAPITAL) QUARTER: 4

CITY/MUNICIPALITY: CITY OF CAGAYAN DE ORO (Capital)

1 280a - 2023
Construction of Day Care Center, Barangay

Macasandig; SN 280a - 2023

Barangay 

Macasandig, 

Cagayan de Oro

City

6,999,935.64 5-Oct-23
One Hundred Four 

(104) Calendar Days

Kherstin Amor C. Joson

B-1 L-29 Bridgetown Subd.

Villa Kananga,

Butuan City

John U. Ku

#376 Caliber Bldg., Neri

St., Carmen,

Cagayan de Oro City

5-Oct-23

Note: First failure 

of bidding

Galen Clyde Diu Gordiel

Ruby St. Golden Village

Subd.,

Carmen, Cagayan de Oro

City

Armand Nico R. Cañete

Emilia St, Tibanga,

Iligan City

Chris Paolo B. Agad

Zone 1B-Lunas St.,

Pagatpat, 

CIVIL WORKS BID-OUT

5-Oct-23

One Hundred 

Seventy Five (175) 

Calendar Days

7 341 – 2023 

Construction of Drainage System @ Purok 1,

Phasco Village, Tablon (Phase 2); SN 341 -

2023

Tablon, Cagayan de

Oro City
KS Agad Construction 2,994,419.34 3,000,000.00 5-Oct-23

Sixty Two (62) 

Calendar Days

Rehabilitation of Slope Protection Structure at

Sitio Guinitan, Pagalungan; SN 338 - 2023

Pagalungan, 

Cagayan de Oro

City

RBT Ventures 9,997,000.00 10,000,000.00

3 335 - 2023

Agusan National High School Proposed

Covered Court (Roofing and Pathways); SN

335 - 2023

Barangay Agusan,

Cagayan de Oro

City

Caliber Industrial Sales 

Corp.
4,874,174.30 4,884,848.24 5-Oct-23

One Hundred Twenty 

Six (126) Calendar 

Days

4 336 - 2023
Rehabilitation of Drainage System and

Declogging, Barangay 21; SN 336 - 2023

Bid Amount (PhP) Approved Budget 

for Contract 

Bidding Date

Barangay 21,

Cagayan de Oro

City

6 338 - 2023

Contract

Duration

2 333 – 2023 
Improvement of Drainage System along R.

Chaves St., Barangay 29; SN 333 - 2023

Barangay 29,

Cagayan de Oro

City

K and C Builders 3,993,442.01 3,998,099.86 5-Oct-23
Forty (40) Calendar 

Days

No. Reference No.  Name of Project Location Winning

Bidder

Name and

Address

1,220,899.63
Forty Five (45) 

Calendar Days

5 337 – 2023 
Road Opening from Livestock Farm to Purok 7,

Balubal; SN 337 - 2023

Balubal, Cagayan de

Oro City

Glaxon Construction 

Services
9,996,578.56 10,000,000.00 5-Oct-23

One Hundred Fifty 

Three (153) Calendar 

Days



Cagayan de Oro City

Chris Paolo B. Agad

Zone 1B-Lunas St.,

Pagatpat, 

Cagayan de Oro City

12-Oct-23

Note: Second 

Failure of bidding

Kherstin Amor C. Joson

B-1 L-29 Bridgetown Subd.

Villa Kananga,

Butuan City

12-Oct-23

Note: First Failure 

of bidding

12-Oct-23

Note: First Failure 

of bidding

13 334 - 2023

Rehabilitation and Additional Floor/Storey of

Barangay 37 with Furniture and Fixtures; SN

334 - 2023

Barangay 37,

Cagayan de Oro

City

4,999,939.01 12-Oct-23
Eighty (80) Calendar 

Days

12-Oct-23

Note: First Failure 

of bidding

12-Oct-23

Note: First Failure 

of bidding

16 380 - 2023
Construction of Mega Health Center,

Macanhan, Brgy.Carmen; SN 380 - 2023

Macanhan, Brgy.

Carmen, Cagayan

de Oro City

64,999,009.75 19-Oct-23
Two Hundred Ninety 

(290) Calendar Days

26-Oct-23

Failed Bid (Above 

ABC)

15 340 – 2023 
Construction of Barangay Hall, Barangay

Besigan; SN 340 - 2023

Barangay Besigan,

Cagayan de Oro

City

8,000,000.00
Iponan, Cagayan de

Oro City

One Hundred Two 

(102) Calendar Days

1,247,223.27
Forty Four (44) 

Calendar Days

14 339 - 2023
Completion of Female Dormitory, BJMP; SN

339 - 2023
1,499,951.82

CDOCJ-FD 

Compound, Lumbia,

Cagayan de Oro

City

Sixty Four (64) 

Calendar Days

12 332 - 2023
Installation of CCTV, Barangay 25; SN 332 -

2023

Barangay 25,

Cagayan de Oro

City

12-Oct-23
Fifty Four (54) 

Calendar Days

11 331 - 2023
Rehabilitation of Barangay Hall, Barangay 18;

SN 331 - 2023

Barangay 18,

Cagayan de Oro

City

2,396,970.58
Seventy One (71) 

Calendar Days

1,998,571.64 1,999,999.93 5-Oct-23
Twenty Five (25) 

Calendar Days

9 294a - 2023

Rehabilitation, Repair, Renovation &

Improvement of Barangay Multipurpose

Building, Barangay 30; SN 294a - 2023

Barangay 30,

Cagayan de Oro

City

2,016,531.44

One Hundred 

Eighteen (118) 

Calendar Days

8 342 – 2023 
Road Reblocking at Camaman-an Macapaya

Road; SN 342 - 2023

Camaman-an, 

Cagayan de Oro

City

KS Agad Construction

7 341 – 2023 

Construction of Drainage System @ Purok 1,

Phasco Village, Tablon (Phase 2); SN 341 -

2023

Tablon, Cagayan de

Oro City
KS Agad Construction 2,994,419.34 3,000,000.00 5-Oct-23

Sixty Two (62) 

Calendar Days

10 301a - 2023
Construction of Drainage System at Sitio

Carinugan, Barangay Balulang; SN 301a - 2023

Barangay Balulang,

Cagayan de Oro

City

K and C Builders 2,492,443.71 2,499,732.40

3,499,999.98
One Hundred Forty 

(140) Calendar Days

17 343 - 2023

Construction of Drainage System from Centro

to Bulao Proper, Iponan (Phase 2), SN 343 -

2023



18 344 - 2023
Concrete Paving of Sitio Bato Road,

Dansolihon, SN 344 - 2023

City Engineer’s

Office
9,999,999.74 26-Oct-23

Sixty Five (65) 

Calendar Days

19 345 - 2023
Construction of Pagatpat Barangay Hall,

Barangay Pagatpat, SN 345 - 2023

Barangay Pagatpat,

Cagayan de Oro

City

9,479,999.72 26-Oct-23

One Hundred Forty 

Eight (148) Calendar 

Days

20 346 - 2023
Concrete Paving of Roads at Zone 5, 6 and 7,

Barangay Patag, SN 346 - 2023

Patag, Cagayan de

Oro City
7,469,999.94 26-Oct-23

Fifty One (51) 

Calendar Days

21 347 - 2023
Construction of Water System at Sitio Hawai,

Barangay Bayanga, SN 347 - 2023

Bayanga, Cagayan

de Oro City
7,998,775.84 26-Oct-23

One Hundred 

Seventy-Eight (178) 

Calendar Days

22 348 - 2023
Repair and Improvements of Multi-Purpose

Hall, Barangay 22, SN 348 - 2023

Barangay 22,

Gaabucayan Ext.,

Cagayan de Oro

City

4,999,999.97 26-Oct-23

One hundred thirty-

three (133) Calendar 

Days

23 349 - 2023

Concrete Paving of Road with Drainage at Zone

1B Lunas to Pamalihi Road, Pagatpat, SN 349 -

2023

Pagatpat, Cagayan

de Oro City
4,999,999.26 26-Oct-23

Sixty Eight (68) 

Calendar Days

24 350 - 2023
Construction of Slope Protection Structure at

Sitio Sawmill, Dansolihon, SN 350 - 2023

Dansolihon, 

Cagayan de Oro

City

11,999,999.14 26-Oct-23

One Hundred Fifty 

Four (154) Calendar 

Days

25 386 - 2023

Construction of Macapaya Multi-purpose

Building (Phase 2), Camaman-an; SN 386 -

2023

Barangay Camaman-

an, Cagayan de Oro

City

4,999,999.72 26-Oct-23

One Hundred Thirty 

Three (133) Calendar 

Days

9-Nov-23

Note: First Failure 

of bidding

9-Nov-23

Note: First Failure 

of bidding

Chris Paolo B. Agad

Zone 1B-Lunas St.,

Pagatpat, 

Cagayan de Oro City

9,999,999.87
Sixty Nine (69) 

Calendar Days

28 382 - 2023
Concrete Paving of Roads at Villa Trinitas

Phase 1, Bugo (Phase 2); SN 382 - 2023

Bugo, Cagayan de

Oro City
KS Agad Construction 1,498,358.94 1,499,999.14 9-Nov-23

Thirty Four (34) 

Calendar Days

27 372 - 2023
Road Reblocking of Pagatpat Barangay Road;

SN 372 - 2023

Pagatpat, Cagayan

de Oro City

26 371 - 2023
Construction of Bank Protection Structure at

Sitio Bolihon Taglimao Section; SN 371 - 2023

Taglimao, Cagayan

de Oro City
10,000,000.00

Ninety Three (93) 

Calendar Days



Chris Paolo B. Agad

Zone 1B-Lunas St.,

Pagatpat, 

Cagayan de Oro City

30 384 - 2023

Concrete Paving of Roads at Pag-ibig Homes

Subdivision with Drainage, Canitoan; SN 384 -

2023

Canitoan, Cagayan

de Oro City
2,999,999.20 9-Nov-23

Thirty Seven (37) 

Calendar Days

31 393 - 2023
Renovation of City Scholarship Office, City Hall

Compound; SN 393 - 2023

City Hall Compound,

Cagayan de Oro

City

2,859,434.63 9-Nov-23
Sixty Eight (68) 

Calendar Days

Armand Nico R. Cañete

Emilia St, Tibanga,

Iligan City

Charlemagne G. Leonardo

Purok 2, Tablon, Natioal

Highway,

Cagayan de Oro City

Charlemagne G. Leonardo

Purok 2, Tablon, Natioal

Highway,

Cagayan de Oro City

9-Nov-23

Note: First Failure 

of bidding

Charles L. Go

Goking Compound,

Kauswagan Highway,

Cagayan de Oro City

37 420 - 2023

Construction of School Stage, Home

Economics Building and School Name

Signages at the Entrance of School (Home

Economics Building), Tablon; SN 420 - 2023

Tablon, Cagayan de

Oro City
4,679,999.70 9-Nov-23

One Hundred Thirty 

Three (133) Calendar 

Days

35 410 - 2023
Construction of Barangay Stage, Barangay

Besigan; SN 410 - 2023

Barangay Besigan,

Cagayan de Oro

City

9-Nov-23
Seventy Six (76) 

Calendar Days
4,998,813.13

34 408 - 2023

Proposed 2-Storey Building of Barangay Hall

(Phase II), Barangay Pagalungan; SN 408 -

2023

Brgy. Pagalungan,

Cagayan de Oro

City

CZARL JB Venture 

Corporation
4,999,098.14 4,999,999.80 9-Nov-23

Ninety Five (95) 

Calendar Days

33 407 - 2023

Drainage System with Cover from Purok 4 to

Purok 1 Sitio Taguanao at Barangay Indahag;

SN 407 - 2023

CZARL JB Venture 

Corporation
5,000,000.00

Indahag, Cagayan

de Oro City

1,998,282.55 2,000,000.00 9-Nov-23
Twenty Two (22) 

Calendar Days

32 401 – 2023

Construction of Slope Protection Structure

along Macapagal Road Bulua Section; SN 401 -

2023

Bulua, Cagayan de

Oro City
RBT Ventures 2,998,000.00 3,000,000.00 9-Nov-23

Sixty (60) Calendar 

Days

29 383 - 2023
Road Reblocking of Cugman-Malasag Road;

SN 383 - 2023

Cugman, Cagayan

de Oro City
KS Agad Construction

36 411 - 2023
Rehabilitation of Barangay Covered Court,

Barangay Tumpagon; SN 411 - 2023

Barangay 

Tumpagon, 

Cagayan de Oro

City

Rubix Construction

1,999,999.73
One Hundred One 

(101) Calendar Days

1,988,391.78 1,989,511.11 9-Nov-23
Eighty (80) Calendar 

Days



38 427 - 2023

Road Concreting with Drainage System at

Hillside Portion of Agape Drive, Macasandig;

SN 427 - 2023

Macasandig, 

Cagayan de Oro

City

3,734,677.26 9-Nov-23
Fifty (50) Calendar 

Days

23-Nov-23

Note: Second 

Failure of bidding

23-Nov-23

Note: Second 

Failure of bidding

23-Nov-23

Note: Second 

Failure of bidding

23-Nov-23

Note: Second 

Failure of bidding

23-Nov-23

Note: Second 

Failure of bidding

23-Nov-23

Note: First Failure 

of bidding

42 403 - 2023
Improvement of Mini Gym, Tablon; SN 403 -

2023

Barangay Tablon,

Cagayan de Oro

City

4,931,699.99 23-Nov-23

One Hundred Fifty 

Five (155) Calendar 

Days

23-Nov-23

Note: First Failure 

of bidding

23-Nov-23

Note: First Failure 

of bidding

One Hundred Five 

(105) Calendar Days
44 405 - 2023

Proposed Construction of Mini Market at District

1, Consolacion; SN 405 - 2023

Barangay 

Consolacion, 

Cagayan de Oro

City

2,999,978.59
Ninety One (91) 

Calendar Days

43 404 - 2023
Renovation and Extension of Multi Purpose

Barangay Hall, Barangay 26; SN 404 - 2023
2,299,966.18

Barangay 26,

Cagayan de Oro

City

Eighty Seven (87) 

Calendar Days

41 402 - 2023

Construction of Covered Court at Zone 1 with

Basketball Post, Ring & Accessories, Electrical

Works, Stage and Bleachers, San Simon; SN

402 - 2023

Barangay San

Simon, Cagayan de

Oro City

1,499,951.82
Sixty Four (64) 

Calendar Days

43 340a - 2023
Construction of Barangay Hall, Barangay

Besigan; SN 340a - 2023
3,499,999.98

Barangay Besigan,

Cagayan de Oro

City

One Hundred Forty 

(140) Calendar Days

42 339a – 2023
Completion of Female Dormitory, BJMP; SN

339a - 2023

CDOCJ-FD 

Compound, Lumbia,

Cagayan de Oro

City

1,247,223.27
Forty Four (44) 

Calendar Days

41 336a - 2023
Rehabilitation of Drainage System and

Declogging, Barangay 21; SN 336a - 2023

Barangay 21,

Cagayan de Oro

City

1,220,899.63
Forty Five (45) 

Calendar Days

40 332a - 2023
Installation of CCTV, Barangay 25; SN 332a -

2023

Barangay 25,

Cagayan de Oro

City

39 331a - 2023
Rehabilitation of Barangay Hall, Barangay 18;

SN 331a - 2023

Barangay 18,

Cagayan de Oro

City

2,396,970.58
Seventy One (71) 

Calendar Days

4,999,999.89



45 409 - 2023

Road Construction with Drainage System

Project from Zone 1, Zone 2, and Zone 3,

Bonbon; SN 409 - 2023

Bonbon, Cagayan

de Oro City
9,999,999.12 23-Nov-23

Eighty One (81) 

Calendar Days

46 426 - 2023
Construction of Drainage System at Zone 6,

Bayabas; SN 426 - 2023

Bayabas, Cagayan

de Oro City
10,362,198.02 23-Nov-23

One Hundred Twenty 

(120) Calendar Days

47 386a - 2023

Construction of Macapaya Multi-purpose

Building (Phase 2), Camaman-an; SN 386a -

2023

Barangay Camaman-

an, Cagayan de Oro

City

4,999,999.72 1-Dec-23

One Hundred Thirty 

Three (133) Calendar 

Days

48 406 - 2023
Rehabilitation of Tibasak Covered Court,

Barangay Macasandig; SN 406 - 2023

Barangay 

Macasandig, 

Cagayan de Oro

City

2,999,995.23 1-Dec-23
Seventy One (71) 

Calendar Days

49 428 - 2023
Concrete Paving of Roads with Drainage at

Block 9, 10, 11, 12, 13, 14, 20 & 21A Xavier 

Barangay Lumbia,

Cagayan de Oro 
3,941,430.83 1-Dec-23

Forty Nine (49) 

Calendar Days

50 430 - 2023
Rehabilitation of Spillway to Public Cemetery,

Tagpangi; SN 430- 2023

Tagpangi, Cagayan

de Oro City
1,295,148.77 1-Dec-23

Thirty Two (32) 

Calendar Days

51 343a - 2023

Construction of Drainage System from Centro

to Bulao Proper, Iponan (Phase 2), SN 343a -

2023

Iponan, Cagayan de

Oro City
8,000,000.00 7-Dec-23

One Hundred Two 

(102) Calendar Days

52 350a - 2023
Construction of Slope Protection Structure at

Sitio Sawmill, Dansolihon, SN 350a - 2023

Dansolihon, 

Cagayan de Oro

City

11,999,999.14 7-Dec-23

One Hundred Fifty 

Four (154) Calendar 

Days

53 412 - 2023

Concrete Paving of Farm to Market Road at

Zone 6 Patingtingan and Zone 6 Lower of

Barangay Baikingon; SN 412 - 2023

Barangay Baikingon,

Cagayan de Oro

City

3,519,307.43 7-Dec-23
Thirty Two (32) 

Calendar Days

54 413 - 2023
Road Concreting at Zone-4 and Zone-5 portion

of Barangay Baikingon; SN 413 - 2023

Barangay Baikingon,

Cagayan de Oro

City

2,394,079.91 7-Dec-23
Thirty One (31) 

Calendar Days

55 414 - 2023

Purchase and Installation of Closed Circuit

Television Surveillance System (CCTV),

Barangay 27; SN 414 - 2023

Barangay 27,

Cagayan de Oro

City

1,166,860.42 7-Dec-23
Forty Five (45) 

Calendar Days

7-Dec-23

1,374,335.20
Forty Five (45) 

Calendar Days
56 415 - 2023

Installation of CCTV, Barangay 21; SN 415 -

2023

Barangay 21,

Cagayan de Oro

City



Note: First Failure 

of Bidding

7-Dec-23

Note: First Failure 

of Bidding

7-Dec-23

Note: First Failure 

of Bidding

59 418 - 2023
Elementary Covered Court, Barangay

Taglimao; SN 418 - 2023

Taglimao 

Elementary School,

Brgy. Taglimao,

Cagayan de Oro

City

4,114,137.22 7-Dec-23

One Hundred 

Seventy One (171) 

Calendar Days

60 419 - 2023
High School Covered Court, Barangay

Taglimao; SN 419 - 2023

Taglimao Cagayan

de Oro City
4,171,233.32 7-Dec-23

One Hundred 

Seventy Seven (177) 

Calendar Days

7-Dec-23

Note: First Failure 

of Bidding

62 366 - 2023
2 Storey, 4 Classroom, Tagpangi Elementary

School; SN 366 - 2023

Barangay Tagpangi,

Cagayan de Oro

City

29,809,095.76 14-Dec-23

One Hundred Eighty 

Five (185) Calendar 

Days

63 367 - 2023

2 Storey, 4 Classroom, Malasag Elemenray

School, Malasag, Brgy. Cugman; SN 367 -

2023

Malasag, Brgy.

Cugman, Cagayan

de Oro City

28,638,963.01 14-Dec-23

One Hundred Eighty 

Five (185) Calendar 

Days

64 368 - 2023
2 Storey, 4-Classroom, Camansi High School,

Brgy. FS Catanico; SN 368 - 2023

FS Catanico,

Cagayan de Oro

City

31,334,597.82 14-Dec-23

One Hundred Eighty 

Five (185) Calendar 

Days

2,163,500.00
Fifty Six (56) 

Calendar Days

61 445 - 2023

Construction of CGSO Storage Building for

Waste Materials and Unserviceable Equipment,

Barangay Kauswagan; SN 445 - 2023

Kauswagan, 

Cagayan de Oro

City

7,999,998.22
One Hundred Nine 

(109) Calendar Days

58 417 - 2023
Improvement of the Dike at VTS Phase 3B,

Bugo; SN 417 - 2023

Bugo, Cagayan de

Oro City

1,374,335.20
Forty Five (45) 

Calendar Days

57 416 - 2023
Purchase and Installation of Closed-Circuit TV

Surveillance, Barangay 3; SN 416 - 2023

Barangay 3,

Cagayan de Oro

City

2,036,977.11
Fifty Nine (59) 

Calendar Days

56 415 - 2023
Installation of CCTV, Barangay 21; SN 415 -

2023

Barangay 21,

Cagayan de Oro

City



65 369 - 2023
4-Storey, East Gusa NHS TLE Laboratory

(Phase 2); SN 369 - 2023

Barangay Gusa,

Cagayan de Oro

City

11,453,409.65 14-Dec-23
Eighty Eight (88) 

Calendar Days

66 370 - 2023
Agusan NHS TLE Laboratory (Phase II); SN

370 - 2023

Barangay Agusan,

Cagayan de Oro

City

10,272,999.62 14-Dec-23

One Hundred Thirty 

Three (133) Calendar 

Days

67 397 - 2023
2 Storey, 6 Classrooms, Palalan Integrated

School, Barangay Tablon; SN 397 - 2023

Barangay Tablon,

Cagayan de Oro

City

35,999,997.96 14-Dec-23

One Hundred Ninety 

Five (195) Calendar 

Days

14-Dec-23

Note: First Failure 

of Bidding

69 399 - 2023
2 Storey, 6 Classrooms, Pigsag-an National

High School; SN 399 - 2023

Barangay Pigsag-

an, Cagayan de Oro

City

37,227,348.75 14-Dec-23

One Hundred Ninety 

Five (195) Calendar 

Days

70 400 - 2023
Perimeter Fence of Cugman National High

School; SN 400 - 2023

Barangay Cugman,

Cagayan de Oro

City

2,999,982.85 14-Dec-23
Eighty Seven (87) 

Calendar Days

71 371a - 2023
Construction of Bank Protection Structure at

Sitio Bolihon Taglimao Section; SN 371a - 2023

Taglimao, Cagayan

de Oro City
10,000,000.00 21-Dec-23

Ninety Three (93) 

Calendar Days

21-Dec-23

Note: Second 

Failure of Bidding

73 402a - 2023

Construction of Covered Court at Zone 1 with

Basketball Post, Ring & Accessories, Electrical

Works, Stage and Bleachers, San Simon; SN

402a - 2023

Barangay San

Simon, Cagayan de

Oro City

2,999,978.59 28-Dec-23
Ninety One (91) 

Calendar Days

28-Dec-23

Note: Second 

Failure of Bidding

74 404a - 2023
Renovation and Extension of Multi Purpose

Barangay Hall, Barangay 26; SN 404a - 2023

Barangay 26,

Cagayan de Oro

City

68 398 - 2023
4 Storey, 16 Classrooms, Gusa Regional

Science High School; SN 398 - 2023

Barangay Gusa,

Cagayan de Oro

City

98,501,931.86

Three Hundred 

Twenty Four (324) 

Calendar Days

9,999,999.87
Sixty Nine (69) 

Calendar Days
72 372a  - 2023

Road Reblocking of Pagatpat Barangay Road;

SN 372a - 2023

Pagatpat, Cagayan

de Oro City

2,299,966.18
Eighty Seven (87) 

Calendar Days



75 405a - 2023
Proposed Construction of Mini Market at District

1, Consolacion; SN 405a - 2023

Barangay 

Consolacion, 

Cagayan de Oro

City

4,999,999.89 28-Dec-23
One Hundred Five 

(105) Calendar Days

76 410a - 2023
Construction of Barangay Stage, Barangay

Besigan; SN 410a - 2023

Barangay Besigan,

Cagayan de Oro

City

1,999,999.73 28-Dec-23
One Hundred One 

(101) Calendar Days

25,999,999.91

(Sgd.) ANTONIO RAMON RESMA, JR.

Head of the BAC Secretariat

(Sgd.) ATTY. JOEFFREY D. NAMALATA

BAC Chairperson

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Barangay Carmen,

Cagayan de Oro

City

One Hundred Thirty 

Three (133) Calendar 

Days

77 451 – 2023 
Completion of Barangay Multi-Purpose Building, 

Barangay Carmen; SN 451 - 2023
28-Dec-23



FDP Form 10b - Bid Results on Goods and Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW),  Goods and Services (Form 10b - GS) and Consulting Services 

(Form 10c - CS).  If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

REGION: REGION X - NORTHERN MINDANAO CALENDAR YEAR: 2023

PROVINCE: CITY OF CAGAYAN DE ORO (CAPITAL) QUARTER: 4

CITY/MUNICIPALITY: CITY OF CAGAYAN DE ORO (Capital)

Reference  No. Item Description
Approved Budget 

for the Contract
Winning Bidder

Name and Address Of 

Bidder
Bid Amount Date of Bidding

285a - 2023

Procurement of 2 Units Passenger

Elevator; PR No. 23-1961 dated

June 6, 2023; SN 285a – 2023

11,755,800.00 5-Oct-23

Josephine Lou M. Huerta

Eastbound Terminal, Gusa, 

Cagayan de Oro City

Dexter C. Escarda

1441 Zurich St., Helvetia Heights 

Subd., 
Brgy. Villamonte, Bacolod City

Weston Zulita Cañas

L22 B2 Providencia Subd., Brgy. 

Alijis, 

Bacolod City, Negros Occidental

12-Oct-23

Note: Second Failure of bidding

GOODS AND SERVICES BID-OUT

1,104,205.00

3,190,000.00

5-Oct-23

326 – 2023 

Supply and Delivery of 20 Rolls

Aluminum Wire and other items;

PR No. 23-2945 dated August 13,

2023; SN 326 – 2023

2,259,960.00
Sheridan Marketing, 

Inc.
2,256,844.00 5-Oct-23

299a - 2023

Supply and Delivery of 10 Units

Fish Aggregating Device; PR No.

23-1441 dated April 25, 2023; SN

299a – 2023

1,105,000.00 DML’s Trading

5-Oct-23

296a - 2023

Procurement of 5,000 Pax AM

Snacks and other items; PR No. 23-

2450 dated July 13, 2023; SN 296a

– 2023

5,250,000.00

330 – 2023 

Supply and Delivery of 1 Unit 6-

Wheeler Drop Side Body Truck;

PR No. 23-2440 dated July 14,

2023; SN 330 – 2023

3,200,000.00
BeOne Industries, 

Inc.



12-Oct-23

Note: First Failure of bidding

12-Oct-23

Note: First Failure of bidding

12-Oct-23

Note: First Failure of bidding

Lot 1-914,000.00

Lot 2- Shirley Y. Sabijon

B3 Lot 17 & 19, Forest View 

Homes

Carmen, Cagayan de Oro City

Lot 3- Lorna P. Chiong

Door 1, Tan Bldg., Gusa, Cag.de 

Oro City

Lot 4- Shirley Y. Sabijon
B3 Lot 17 & 19, Forest View 

Homes
Carmen, Cagayan de Oro City

Lot 5- 829,750.00

Lot 6-2,375,000.00

Lot 7- 1,103,500.00

355 – 2023 

Supply and Delivery of 26 Units All-

in-One Ink Tank Printer and other

item; PR No. 23-2851 dated

August 10, 2023; SN 355 – 2023

1,564,186.00

353 – 2023

Supply and Delivery of 18 Units

Projector and other items; PR No.

23-2843 dated August 10, 2023;

SN 353 – 2023

1,619,424.00

354 - 2023

Supply and Delivery of 18 Units

Desktop Computer and other item;

PR No. 23-2899 dated August 10,

2023; SN 354 – 2023

1,082,898.00

358 - 2023

Supply and Delivery of Medical,

Dental and Laboratory Supplies

(Lot No. 1 to 12); PR No. 23-2706

dated August 10,2023; SN 358 –

2023

Lot 1- First Failure of bidding

12-Oct-23

Lot 2- Sabijon 

Distribution
Lot 2-  1,625,150.00

Lot 3- Life Corps 

Medcare
Lot 3-499,800.00

Lot 4- Sabijon 

Distribution
Lot 4-1,001,750.00

Lot 5- First Failure of bidding

Lot 6- First Failure of bidding

Lot 7- First Failure of bidding

Lot 2-1,626,150.00

Lot 3-500,000.00

Lot 4-1,002,750.00



Lot 8-1,110,350.00

Lot 9- Lorna P. Chiong

Door 1, Tan Bldg., Gusa, Cag de 

Oro

Lot 10- Lorna P. Chiong

Door 1, Tan Bldg., Gusa, Cag de 

Oro

Lot 11- Krisha Angelique Y. Librado

14th Tomas Saco-Maris De Lara 

St.,  

Macasandig, Cagayan de Oro City

Lot 12- Lorna P. Chiong

Door 1, Tan Bldg., Gusa, Cag de 

Oro

Lot 1- Lorna P. Chiong

Door 1, Tan Bldg., Gusa, Cag de 

Oro

Lot 2- Junmar A. Cabasan

6th-17th Sts. Nazareth, Cagayan 

de Oro City

Lot 4- Shirley Y. Sabijon

B3 Lot 17 & 19, Forest View 

Homes

Carmen, Cagayan de Oro City

Lot 5- Jean N. Requierme

B-3 L-21 Stanford St., Cambridge 

Subd., 

Iponan, Cagayan de Oro City

359 – 2023 

Supply and Delivery of Drugs and

Medicine (Lot No. 1 to 9); PR No.

23-2707 dated August 1, 2023; SN

359 – 2023

Lot 1- Life Corps 

Medcare
Lot 1-5,399,970.00

Lot 3-1,050,000.00

Lot 4-3,927,678.72

Lot 5-4,690,990.00

358 - 2023

Supply and Delivery of Medical,

Dental and Laboratory Supplies

(Lot No. 1 to 12); PR No. 23-2706

dated August 10,2023; SN 358 –

2023

12-Oct-23

Lot 8- First Failure of bidding

Lot 9- Life Corps 

Medcare
Lot 9-363,034.00

Lot 10- Life Corps 

Medcare
Lot 10-1,553,154.00

Lot 11- Curegrid 

Pharma and Medical 

Supplies Trading

Lot 12- Life Corps 

Medcare
Lot 12-225,392.00

Lot 11-1,148,500.00

12-Oct-23

Lot 2- Marketzone, 

Inc.
Lot 2-1,096,000.00

Lot 3- First Failure of bidding

Lot 4- Sabijon 

Distribution
Lot 4-3,926,518.72

Lot 5- Aton Pharma Lot 5-4,690,840.00

Lot 9-363,840.00

Lot 10-1,553,180.00

Lot 11-1,215,000.00

Lot 12-225,400.00

Lot 1-5,400,000.00

Lot 2-1,110,000.00



Lot 6- Lorna P. Chiong

Door 1, Tan Bldg., Gusa, Cag de 

Oro

Lot 7- Lorna P. Chiong

Door 1, Tan Bldg., Gusa, Cag de 

Oro

Lot 8- Jean N. Requierme

B-3 L-21 Stanford St., Cambridge 

Subd., 

Iponan, Cagayan de Oro City

Lot 9- Lorna P. Chiong

Door 1, Tan Bldg., Gusa, Cag de 

Oro

19-Oct-23

Note: Second Failure of bidding

19-Oct-23

Note: Second Failure of bidding

Josephine Lou M. Huerta

Eastbound, Gusa, Cagayan de Oro 

City

Charmie B. Pisao

J.R. Borja Extension, Gusa, 

Cagayan de Oro City

Lot 6- Life Corps 

Medcare
Lot 6-1,120,491.50Lot 6-1,120,883.50

Lot 7-3,404,934.00

Lot 8-5,318,800.00

Lot 9-472,712.00 

Lot 7- Life Corps 

Medcare
Lot 7-3,391,065.00

Lot 8- Aton Pharma Lot 8-5,318,650.00

Lot 9- Life Corps 

Medcare
Lot 9-472,025.00

19-Oct-23

303a - 2023

Procurement of 6,500 Pax AM

Snacks and other items; PR No. 23-

2451 dated July 20, 2023; SN 303a

– 2023

4,225,000.00

302a - 2023
Procurement of One (1) Lot

Security Services; SN 302a - 2023
3,060,000.00

356 - 2023

Supply and Delivery of 26 Units

Projector and other items; PR No.

23-2849 dated August 10, 2023;

SN 356 – 2023

2,339,168.00 DML’s Trading 2,060,500.00

Supply and Delivery of 75 Rolls

HDPE Pipe and other items; PR

No. 23-2847 dated August 10,

2023; SN 357 – 2023

357 - 2023 2,061,511.00

Weld Powertools & 

Construction 

Corporation

2,051,750.00 19-Oct-23



19-Oct-23

Note: First Failure of bidding

19-Oct-23

Note: First Failure of bidding

Weston Zulita Cañas

L22 B2 Providencia Subd., Brgy. 

Alijis, 

Bacolod City, Negros Occidental

Junmar A. Cabasan

6th-17th Sts. Nazareth, Cagayan 

de Oro City

26-Oct-23

Note: First Failure of bidding

Annie Rose S. Mabilanga

Eastbound Terminal, Gusa, 

363 – 2023

Procurement of 5,500 Pax AM

Snacks and other items; PR No. 23-

3283 dated August 10, 2023; SN

363 – 2023

4,400,000.00

26-Oct-23

365 – 2023 

Supply and Delivery of 1 Unit

Brand New Customized Body 4x4

Command Rescue Vehicle; PR No.

23-2443 dated July 14, 2023; SN

365 – 2023

6,700,000.00
BeOne Industries, 

Inc.
6,690,000.00 19-Oct-23

364 - 2023

Procurement of 12,000 Pax AM

Snacks and other items; PR No. 23-

3217 dated September 1, 2023; SN

364 – 2023

7,500,000.00

373 – 2023 

Supply and Delivery 714 Vials

Vaccine Rabies Chick Embryo Cell

and other item; PR No. 23-3022

dated August 16, 2023; SN 373 –

2023

1,260,000.00 Marketzone, Inc. 1,251,222.00

376 - 2023

Procurement of 1 Lot Security

Services; PR No. 23-3180 dated

August 16, 2023; SN 376 - 2023

1,680,000.00

377 - 2023 DML’s Trading 1,198,788.00 26-Oct-231,200,200.00

Supply and Delivery of 1,412

Gallons Latex Paint; PR No. 23-

3203 dated September 11, 2023;

SN 377 - 2023



Cagayan de Oro City

John U. Ku

Sales Corp. 

#376 Caliber Bldg., Neri St., 

Carmen,

Cagayan de Oro City

John N. Doronio

KM2 National Highway 

Kauswagan,

Cagayan de Oro City

374 – 2023 

Procurement of 1 Lot Security

Services; PR No. 23-3156 dated

August 16, 2023; SN 374 - 2023

2,100,000.00 9-Nov-23

375 - 2023

Procurement of 1 Lot E-Library

Learning Platform; PR No. 23-2944

dated August 16, 2023; SN 375 - 

10,000,000.00 9-Nov-23

Dwin Klive T. Aguilar

J.R. Borja-Daumar Sts., 

Cagayan de Oro City

387 - 2023

Procurement of 1 Lot

Establishment of Emergency

Response 911 Call Handling 

11,700,000.00 9-Nov-23

388 - 2023

Supply and Delivery of 2 Units

Troop & Utility Carrier Truck; PR

No. 23-2441 dated July 14, 2023; 

11,000,000.00 9-Nov-23

9-Nov-23

Note: First Failure of bidding

377 - 2023 DML’s Trading 1,198,788.00 26-Oct-23

378 - 2023

Supply and Delivery of 1,412

Gallons Latex Paint; PR No. 23-

3204 dated September 11, 2023;

SN 378 - 2023

1,200,200.00 Caliber Industrial 1,194,552.00 26-Oct-23

1,200,200.00

Supply and Delivery of 1,412

Gallons Latex Paint; PR No. 23-

3203 dated September 11, 2023;

SN 377 - 2023

9-Nov-23

379 - 2023

Supply and Delivery of 1 Unit Utility

Vehicle; PR No. 23-2661 dated

July 20, 2023; SN 379 - 2023

1,600,000.00
Toyota Cagayan de 

Oro, Inc.
1,595,048.00 26-Oct-23

385 – 2023 

Supply and Delivery 50 Rolls

Absorbent Cotton Rolls and other

items; PR No. 23-3174 dated

September 8, 2023; SN 385 - 2023

1,999,130.00
Berovan Marketing, 

Inc.
1,954,475.00

389 - 2023

Supply and Delivery 30 Vials

Adenosine and other items; PR No.

23-3021 dated August 16, 2023;

SN 389 - 2023

1,522,707.80



9-Nov-23

Note: First Failure of bidding

391 - 2023

Supply and Delivery of 2 Units

Utility Vehicle; PR No. 23-2579

dated July 18, 2023; SN 391 - 2023

2,982,000.00 9-Nov-23

392 - 2023

Supply and Delivery of 320 Gallons

Flat Latex Paint and other items;

PR No. 23-3322 dated September 

8,350,000.00 9-Nov-23

9-Nov-23

Note: First Failure of bidding

9-Nov-23

Note: First Failure of bidding

Rhoda P. Tibayan

Corporation

Gusa National Highway, 

Cagayan de Oro City

Weston Zulita Cañas

421 - 2023

Supply and Delivery of 1 Unit

Brand New Customized Body 4x4

Light Rescue Vehicle; PR No. 23-

2444 dated July 14, 2023; SN 421 - 

2023

6,600,000.00
BeOne Industries, 

Inc.
6,590,000.00

9-Nov-23

394 - 2023

Procurement of 11,250 Pax AM

Snacks and other items; PR No. 23-

3374 dated September 22, 2023;

SN 394 – 2023

11,250,000.00

390 - 2023 1,817,056.00

Supply and Delivery 500 Ampoules

Ketorolac and other items; PR No.

23-3098 dated August 17, 2023;

SN 390 - 2023

395 - 2023

Supply and Delivery of 1 Piece

Engine G930; PR No. 23-2999

dated August 17, 2023; SN 395 -

2023

4,700,000.00

396 - 2023

Supply and Delivery of 1 Utility

Vehicle; PR No. 23-2659 dated

July 10, 2023; SN 396 - 2023

1,500,000.00
Fast Autoworld 

Philippines
1,499,500.00

9-Nov-23



L22 B2 Providencia Subd., Brgy. 

Alijis, 

Bacolod City, Negros Occidental

9-Nov-23

Note: First Failure of bidding

Rolando B. Valledor, Jr.

Lapasan, 

Cagayan de Oro City

Cheryl Marie C. De Asis

B-3 L-21 Stanford St., Cambridge 

Subd., 

Iponan, Cagayan de Oro City

Charmie B. Pisao

J.R. Borja Extension, Gusa, 

Cagayan de Oro City

23-Nov-23

Note: Second Failure of bidding

317a – 2023

Supply and Delivery of 1 Unit Utility

Vehicle; PR No. 23-2662 dated

July 25, 2023; SN 317a – 2023

1,591,000.00 23-Nov-23

421 - 2023

Supply and Delivery of 1 Unit

Brand New Customized Body 4x4

Light Rescue Vehicle; PR No. 23-

2444 dated July 14, 2023; SN 421 - 

2023

6,600,000.00
BeOne Industries, 

Inc.
6,590,000.00 9-Nov-23

422 - 2023

Supply and Delivery of 1 Unit

Vehicle; PR No. 23-3096 dated

August 14, 2023; SN 422 - 2023

2,000,000.00

9-Nov-23

424 - 2023

Supply and Delivery of 960 Pieces

Plywood and other items; PR No.

23-3325 dated September 12,

2023; SN 424 - 2023

5,000,000.00

Circle M 

Merchandise 

Trading Corporation

4,999,840.00 9-Nov-23

423 - 2023

Supply and Delivery of 1 Unit Utility

Vehicle; PR No. 23-3070 dated

August 14, 2023; SN 423 - 2023

1,500,000.00
North-Min Auto 

Dealership, Inc.
1,491,000.00

1,498,500.00 9-Nov-23

185a - 2023

Supply and Delivery of 5 pcs. BI

Steel Pipe and other items; PR No.

23-1341 dated 19 April 2023; SN

185a - 2023

1,166,680.00

425 - 2023

Supply and Delivery of 1 Unit

Ambient Air Particulate Sampler;

PR No. 23-2842 dated August 7,

2023; SN 425 - 2023

1,500,000.00

Weld Powertools & 

Construction 

Corporation



353a – 2023

Supply and Delivery of 18 Units

Projector and other items; PR No.

23-2843 dated August 10, 2023; 

1,619,424.00 23-Nov-23

354a – 2023

Supply and Delivery of 18 Units

Desktop Computer and other item;

PR No. 23-2899 dated August 10,

2023; SN 354a – 2023

1,082,898.00 23-Nov-23

355a - 2023

Supply and Delivery of 26 Units All-

in-One Ink Tank Printer and other

item; PR No. 23-2851 dated

August 10, 2023; SN 355a – 2023

1,564,186.00 23-Nov-23

Romi A. Almanzor

Unit 433/434 City Land Pasong 

Tamo Tower,

2210 Don Chino Roces Avenue,

Makati City

23-Nov-23

Note: First Failure of bidding

433 - 2023

Supply and Delivery of 75 Pcs

Textbook and other items; PR No.

23-3215 dated September 1, 2023;

SN 433 – 2023

1,199,392.00 23-Nov-23

Junmar A. Cabasan

6th-17th Sts. Nazareth, Cagayan 

de Oro City

1,251,222.00 23-Nov-23

23-Nov-23

432 - 2023

Supply and Delivery of 1 Unit Utility

Vehicle; PR No. 23-1679 dated

April 11, 2023; SN 432 – 2023

1,500,000.00

429 - 2023

Supply and Delivery of 1 Unit

Ceiling Mounted X-Ray Machine;

PR No. 23-3097 dated August 31,

2023; SN 429 – 2023

10,500,000.00
Instrumix Supplier, 

Inc.
10,477,777.00

440 - 2023

Supply and Delivery of 714 Vials

Vaccine Rabies Chick Embryo Cell

and other item; PR No. 23-3563

dated October 3, 2023; SN 440 –

2023

1,260,000.00 Marketzone, Inc.



J. R. Borja General 

Hospital
1-Dec-23

Note: Second 

Failure of 

bidding

376a - 2023

Procurement of 1 Lot Security

Services; PR No. 23-3180 dated

August 16, 2023; SN 376a - 2023

Division of City Schools 1-Dec-23
Four (4) 

Months

434 - 2023

Supply and Delivery of 320 Pieces

USB Type C Cable and other

items; PR No. 23-3326 dated

September 14, 2023; SN 434 –

2023

City Mayor’s Office 1-Dec-23

Thirty (30) 

Calendar 

Days

435 - 2023

Procurement of 6,400 Pax AM

Snacks and other items; PR No. 23-

3317 dated September 18, 2023;

SN 435 – 2023

City Mayor’s Office 1-Dec-23

Thirty (30) 

Calendar 

Days

436 - 2023

Procurement of 6,400 Pax AM

Snacks and other items; PR No. 23-

3327 dated September 15, 2023;

SN 436 – 2023

City Mayor’s Office 1-Dec-23

Thirty (30) 

Calendar 

Days

J.R. Borja General 

Hospital
1-Dec-23

Note: First 

Failure of 

bidding

439 - 2023

Supply and Delivery 200 Rolls

Absorbent Cotton Rolls and other

items; PR No. 23-3560 dated

October 3, 2023; SN 439 - 2023

City Health Office 1-Dec-23

Thirty (30) 

Calendar 

Days

359a - 2023

Supply and Delivery of Drugs and

Medicine (Lot No. 3); PR No. 23-

2707 dated August 2, 2023; SN

359a – 2023

Thirty (30) 

Calendar 

Days

437 - 2023

Supply and Delivery of 40 Vials

Benzylpenicillin Sodium and other

items; PR No. 23-3223 dated

September 11, 2023; SN 437 –

2023

Thirty (30) 

Calendar 

Days



310a - 2023

Supply and Delivery of 1 Unit

Service Vehicle; PR No. 23-1864

dated May 29, 2023; SN 310a –

2023

City Assessment 

Department
7-Dec-23

Thirty (30) 

Calendar 

Days

J.R. Borja General 

Hospital

Lot 1- Mary Joy L. 

Dablio
G/F Door 1 Rdsp 

Bldg. Bonbon, 

Cagayan De Oro City

Lot 6- Shiella Mae C. 

Coralde

B-3 L-21 Stanford St., 

Cambridge Subd., 
Iponan, Cagayan de 

Oro City

Lot 8- Lord 

Christopher Luna
Ebdao’s Compound, 

27-28th Sts.,  

Nazareth, Cagayan de 

Oro City

363a - 2023
Procurement of 5,500 Pax AM

Snacks and other items; PR No. 23-
City Mayor’s Office 7-Dec-23

Thirty (30) 

Calendar 

364a - 2023

Procurement of 12,000 Pax AM

Snacks and other items; PR No. 23-

3217 dated September 1, 2023; SN

364a – 2023

City Mayor’s Office 7-Dec-23

Thirty (30) 

Calendar 

Days

J.R. Borja General 

Hospital

Lot 1- Cheryl Marie C. 

De Asis

B-3 L-21 Stanford St., 

Cambridge Subd., 
Iponan, Cagayan de 

Oro City

Lot 3- Shirley Y. 

Sabijon
B3 Lot 17 & 19, Forest 

View Homes

358a - 2023

Supply and Delivery of Medical,

Dental and Laboratory Supplies

(Lot No. 1,5,6,7,8); PR No. 23-

2706 dated August 10,2023; SN

358a – 2023

Lot 1- Macrik Phils. Ventures Inc. Lot 1-914,000.00

7-Dec-23

Thirty (30) 

Calendar 

Days

Lot 5- Second Failure of Bidding

Lot 6- Circle M Merchandise Trading Corporation Lot 6-2,374,892.50

Lot 7- Second Failure of Bidding

Lot 8- Apoluna Enterprises Lot 8-1,109,597.06

438 - 2023

Supply and Delivery of Drugs and

Medicines (Lot No. 1 to 4); PR No.

23-3248 dated September 12,

2023; SN 438 – 2023

Lot 1- Circle M Merchandise Trading Corporation Lot 1-395,900.00

7-Dec-23

Thirty (30) 

Calendar 

Days

Lot 2- First Failure of Bidding

Lot 3- Sabijon Distribution Lot 3-1,068,094.00



Carmen, Cagayan de 

Oro City

441 - 2023

Supply and Delivery of Diesel and

Gasoline Including Installation of

Petroleum Underground Storage

Tanks and Fuel Dispensers; PR

No. 23-4108 dated 24 October,

2023; SN 441 - 2023

City General Services 

Office
7-Dec-23 As needed

394a - 2023

Procurement of 11,250 Pax AM

Snacks and other items; PR No. 23-

3374 dated September 22, 2023;

SN 394a – 2023

City Mayor’s Office 14-Dec-23

Thirty (30) 

Calendar 

Days

City Equipment Depot

442 - 2023

Supply and Delivery of 2,050

Bottles Multivitamins Syrup and

other items; PR No. 23-4065 dated

October 20, 2023; SN 442 – 2023

City Social Welfare and 

Development Office
14-Dec-23

Thirty (30) 

Calendar 

Days

462 - 2023

Supply and Delivery of Whiteboard

and Other items; PR No. 23-4054

dated 20 October 2023; SN 462 -

2023

City Social Welfare and 

Development Office
14-Dec-23

Thirty (30) 

Calendar 

Days

374a - 2023

Procurement of 1 Lot Security

Services; PR No. 23-3156 dated

August 16, 2023; SN 374a - 2023

Division of City Schools 14-Dec-23
Four (4) 

Months

447 - 2023

Supply and Delivery of 26 Units

Projector and other items; PR No.

23-3700 dated October 9, 2023;

SN 447 – 2023

Division of City Schools 14-Dec-23

Thirty (30) 

Calendar 

Days

438 - 2023

Supply and Delivery of Drugs and

Medicines (Lot No. 1 to 4); PR No.

23-3248 dated September 12,

2023; SN 438 – 2023

7-Dec-23

Thirty (30) 

Calendar 

Days

Lot 3- Sabijon Distribution Lot 3-1,068,094.00

Lot 4- First Failure of Bidding

14-Dec-23 #########395a - 2023

Supply and Delivery of 1 Piece

Engine G930; PR No. 23-2999

dated August 17, 2023; SN 395a -

2023

Civic Merchandising, 

Inc.

Kim Michael P. Paclar

Cugman, National Highway,

Cagayan de Oro City



444 - 2023

Supply and Delivery of 140 Pieces

Textbooks and other items; PR No.

23-3225 dated September 12,

2023; SN 444 – 2023

Division of City Schools 21-Dec-23

Thirty (30) 

Calendar 

Days

448 - 2023

Supply and Delivery of 20 Units

Projector and other items; PR No.

23-3699 dated October 9, 2023;

SN 448 – 2023

Division of City Schools 21-Dec-23

Thirty (30) 

Calendar 

Days

449 - 2023

Supply and Delivery of 20 Set

Computer Desktops and other

item; PR No. 23-3702 dated

October 9, 2023; SN 449 – 2023

Division of City Schools 21-Dec-23

Thirty (30) 

Calendar 

Days

467 - 2023

Supply and Delivery of 80 Pieces

Arm Chair and other item; PR No.

23-4194 dated October 25, 2023;

SN 467 – 2023

Division of City Schools 21-Dec-23

Thirty (30) 

Calendar 

Days

468 - 2023

Supply and Delivery of 26 Unit

Desktop Computer and other item;

PR No. 23-3757 dated October 9,

2023; SN 468 – 2023

Division of City Schools 21-Dec-23

Thirty (30) 

Calendar 

Days

446 - 2023

Supply and Delivery of 19 Gallons

Paint Latex and other items; PR

No. 23-3921 dated October 18,

2023; SN 446 – 2023

Cagayan de Oro 

Technical Vocational 

Institute

21-Dec-23

Thirty (30) 

Calendar 

Days

450 - 2023

Supply and Delivery of 500 Pieces

LED Bulbs and other items; PR No.

23-3898 dated October 17, 2023;

SN 450 – 2023

City Engineer’s Office 21-Dec-23

Thirty (30) 

Calendar 

Days



422a - 2023

Supply and Delivery of 1 Unit

Vehicle; PR No. 23-3096 dated

August 14, 2023; SN 422a - 2023

City Scholarship Office 28-Dec-23

Thirty (30) 

Calendar 

Days

Office for Community 

Affairs
28-Dec-23

Note: Second 

Failure of 

Bidding

465 - 2023

Supply and Delivery of 700 Boxes

Drug Screening Test Kits Device

(Urine); PR No. 23- 3998 dated

October 19, 2023; SN 465 - 2023

Office for Community 

Affairs
28-Dec-23

Thirty (30) 

Calendar 

Days

463 - 2023

Supply and Delivery of 1 Unit Utility

Vehicle; PR No. 23- 4018 dated

October 20, 2023; SN 463 - 2023

City Engineer’s Office 28-Dec-23

Thirty (30) 

Calendar 

Days
City Social Welfare and 

Development Office
28-Dec-23

Note: First 

Failure of 

Bidding

City Veterinary Office 28-Dec-23

Note: First 

Failure of 

Bidding
Cagayan de Oro 

Technical Vocational 

Institute

28-Dec-23

Note: First 

Failure of 

Bidding

477 - 2023

Procurement of 1 Lot Security

Services; PR No. 23-3226 dated

September 12, 2023; SN 477 - 2023

City Public Services 

Office
28-Dec-23

Four (4) 

Months

432a - 2023

Supply and Delivery of 1 Unit Utility

Vehicle; PR No. 23-1679 dated

April 11, 2023; SN 432a – 2023

Thirty (30) 

Calendar 

Days

464 - 2023

Procurement of 15,750 Pax AM

Snacks and other items; PR No. 23-

4004 dated October 19, 2023; SN

464 - 2023

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

476 - 2023

Supply and Delivery of 2 Units Lexi

Partition Table and other items; PR

No. 23- 2830 dated August 9, 2023;

SN 476 - 2023

(Sgd.) ANTONIO RAMON RESMA, JR. (Sgd.) ATTY. JOEFFREY D. NAMALATA

Head of the BAC Secretariat BAC Chairperson

Thirty (30) 

Calendar 

Days

475 - 2023

Supply and Delivery of 18 Boxes

ASF Rapid Test; PR No. 23- 3913

dated October 18, 2023; SN 475 -

2023

Thirty (30) 

Calendar 

Days

Thirty (30) 

Calendar 

Days



FDP Form 10c - Bid Results on Consulting Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW),  Goods and Services (Form 10b - GS) and Consulting Services 

(Form 10c - CS).  If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CONSULTING SERVICES BID-OUT

REGION: REGION X - NORTHERN MINDANAO CALENDAR YEAR: 2023

PROVINCE: CITY OF CAGAYAN DE ORO (CAPITAL) QUARTER: 4

CITY/MUNICIPALITY: CITY OF CAGAYAN DE ORO (Capital)

No.
Reference

No.
Name of Project Location

Approved Budget

for Contract
Winning Bidder Name and Address Bid Amount Bidding Date

Contract

Duration

 NONE

- xxx -

BIDS AND AWARDS COMMITTEE:

Acting City Assessor Acting City Housing and Urban Devt. Dept. Officer

BAC Member BAC Member

BAC Chairperson BAC Vice Chairman

(Sgd.) JOSHUA M. DEL BANDO (Sgd.) ATTY. SAMUEL E. ROLLO

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(Sgd.) ATTY. PERCY G. SALAZAR (Sgd.) ATTY. KENNETH O. TAMALA

City Budget Officer City Legal Officer


